


**ADDENDUM TO THE BID
ADDENDUM NO. 1
YOAKUM MUNICIPAL AIRPORT
YOAKUM, TEXAS
TXDOT PROJECT NO. 2513YOAKUM**

Bid Date/Time: October 8, 2025, at 2:00 p.m.

Contact: Casey D. Coley, P.E.
The C.T. Brannon Corporation
Tx Reg. #F-242



The following revisions, additions, and clarifications are to be incorporated into your bid for the above referenced project. Acknowledgment of receipt of this addendum is required on the bid proposal. Failure to acknowledge all addenda will render your bid out of form and result in disqualification. If you have any questions, please contact the project manager immediately.

ADDENDUM ITEM NUMBER 1

P-101 Preparation/Removal of Existing Pavements: The City wishes to retain the millings from the apron. The millings will be delivered by the Contractor to the City stockpile yard located approximately 2 miles away from the airport.

101-3.5 Cold milling. Paragraph b delete the last sentence and add the following sentence

b. Profiling, grade correction, or surface correction.. ~~If not designated on the plans, the millings shall be removed and disposed of off the airport property.~~ The millings shall be delivered by the Contractor to the City stockpile yard located approximately 2 miles from the airport.

ADDENDUM ITEM NUMBER 2

Water can be obtained from the fire hydrants along Airport Road. The Contractor may be required to provide a water meter with the appropriate paperwork showing that it has been recently calibrated and certified if the City does not have any water meters available.

ADDENDUM ITEM NUMBER 3

September 24th at 4:00 pm will be the deadline for questions concerning the bid documents.

ADDENDUM ITEM NUMBER 4

Attached is the prebid agenda and sign in sheet from prebid meeting.

AGENDA
PREBID CONFERENCE
TxDOT CSJ NO. 2513YOKUM

AIRPORT IMPROVEMENTS
Yoakum Municipal Airport
YOAKUM, TEXAS

September 16, 2025
10:00 a.m.

- I. Call to order
- II. Introduction of attendees – All attendees introduced themselves
- III. Project Scope of Work
Casey went over the project scope - Rehabilitate Runway, Turnarounds, Taxiway which consist of crack sealing, one course surface treatment and overlay, Rehabilitation of Apron consisting of milling, one course surface treatment and bituminous surface course, Drainage Improvements consisting of concrete aprons around inlets and addition of headwalls to existing culverts, precast headwalls can be used
- IV. Relationship of Sponsor, TxDOT, and Funding
TxDOT is the Cities agent, the funding is 90% state funds and 10% city funds
- V. Proposal and Addendums on TxDOT website, be sure to mark acknowledgment on bid
- VI. Bid Submittal and Opening Oct. 8th 2:00 pm TxDOT website HUB info must be submitted with the bids, Eli with TxDOT went over the requirements, the deadline for questions to Casey is Sept. 24th by 4 pm
- VII. Bid Award, Length of Contract, and Liquidated Damages 60 const days, \$1,500 liquidated damages, 4 rain days included as part of the 60 days
- VIII. Payment Requests: Standard TxDOT Max. 1 per month
- IX. Construction Methods and Sequence See Sheet 4 of construction dwgs, the entire airport will be temporarily closed during construction operations
- X. Temporary Air and Water Pollution, Soil Erosion, and Siltation Control Plan
- XI. Operational Safety Measures - AC 150-5370-2F – included in TxDOT bid documents
- XII. TxDOT Representative Comments
- XIII. Sponsor Comments – The City wishes to retain the millings from the apron, water can be obtained from the existing fire hydrants along Airport Road, the Contractor may be required to have their own water meter see Addendum
- XIV. Questions – no further questions
- XV. Adjourn

PREBID CONFERENCE

Yoakum Municipal Airport, Yoakum, Texas
 Airport Improvements
 September 16, 2025

TxDOT Project No.: CSJ 2513YOKUM

TBC#

CHECK-IN SHEET			
NAME	COMPANY	E-MAIL ADDRESS	PHONE
Casey Coley, PE	The Brannon Corp.	coley@brannoncorp.com	903-920-5668
Robert Johnson	TxDOT	robert.n.johnson@txdot.gov	512-701-9702
CAITLIN MCGUNIGLE	TxDOT	caitlin.mcgunigle@txdot.gov	(737) 256-9075
GENORA YOUNG	YOAKUM EDC	gyoung@yoakumtx.gov	(361) 407-2655
Fengpin An	TxDOT-ALVN	Fengpin.An@txdot.gov	281-221-6395
Doug Laguna	City of Yoakum	Parks-rec@yoakumtx.gov	361-772-8900
John Alonzo	Lone Wolf Construction	John A Lone-Wolf-Construction.com	817-501-6712

PREBID CONFERENCE

Yoakum Municipal Airport, Yoakum, Texas
Airport Improvements
September 16, 2025

TxDOT Project No.: CSJ 2513YOKUM

TBC#

CHECK-IN SHEET			
NAME	COMPANY	E-MAIL ADDRESS	PHONE
MICHAEL MITCHELL	C.O.Y.	CITYMANAGER@YOAKUMTX.GOV	361-293-6321 Ext 215
Theresa Bowe	C.O.Y.	cityClerk@yoakumtx.gov	361-293-6321 Ext 214
Joe Bennett	C.O.Y.	projman@yoakumtx.gov	361-293-6321 Ext 225
Dennis Blake	OSC	dennis@OSC.TX.	940 545 4582
Eli Lopez (virtual)	TxDOT	ELi.Lopez@txdot.gov	512-416-4506