

**ADDENDUM TO THE BID
ADDENDUM NO. 2
ALBANY MUNICIPAL AIRPORT
ALBANY, TEXAS
TxDOT PROJECT NO. 2608ALBNY**

Bid Date/Time: June 11, 2026, at 1:00 p.m.

Contact: Casey D. Coley, P.E.
The C.T. Brannon Corporation
Tx Reg. #F-242



Casey D. Coley

06/01/2026

The following revisions, additions, and clarifications are to be incorporated into your bid for the above referenced project. Acknowledgment of receipt of this addendum is required on the bid proposal. Failure to acknowledge all addenda will render your bid out of form and result in disqualification. If you have any questions, please contact the project manager immediately.

ADDENDUM ITEM NUMBER 1

Water can be obtained from the fire hydrant southwest of the existing hangars on the property fence line. The City offers a bulk rate service charge.

ADDENDUM ITEM NUMBER 2

Attached is the prebid agenda and sign in sheet from prebid meeting.

AGENDA
PREBID CONFERENCE
TxDOT CSJ NO. 2608ALBNY

AIRPORT IMPROVEMENTS
Albany Municipal Airport
ALBANY, TEXAS

May 27, 2026
10:00 a.m.

- I. Call to order
- II. Introduction of attendees – All attendees were introduced. Steve Harp and Eli Lopez with TxDOT Aviation joined remotely by teams meeting.
- III. Project Scope of Work
Casey went over the scope Rehabilitate and Mark Runway, Parallel Taxiway and Connecting TW
- IV. Relationship of Sponsor, TxDOT, and Funding
TxDOT is the Cities agent, the funding is 90% state funds and 10% city funds
- V. Proposal and Addendums on TxDOT website, be sure to mark acknowledgment on bid
- VI. Bid Submittal and Opening June 11th 1:00 pm TxDOT website HUB info must be submitted with bids even though goal is 0%, Eli with TxDOT went over requirements
- VII. Bid Award, Length of Contract, and Liquidated Damages 80 const days, \$1,500 liquidated damages, 6 rain days included as part of the 80 days
- VIII. Payment Requests: Standard TxDOT Max. 1 per month
- IX. Construction Methods and Sequence See Sheet 4 of construction dwgs, the entire airport will be temporarily closed during construction operations
- X. Temporary Air and Water Pollution, Soil Erosion, and Siltation Control Plan
- XI. Operational Safety Measures - AC 150-5370-2F – included in bid documents
- XII. TxDOT Representative Comments – Steve commented Contractor responsible for QC testing per spec C100, prime must do 30% of work, buy America applies
- XIII. Sponsor Comments
- XIV. Questions – no further questions
- XV. Adjourn

PREBID CONFERENCE

Albany Municipal Airport, Albany, Texas
 Airport Improvements
 May 27, 2026

TxDOT Project No.: CSJ 2608ALBNY

TBC#

CHECK-IN SHEET			
NAME	COMPANY	E-MAIL ADDRESS	PHONE
Casey Coley, PE	The Brannon Corp.	coley@brannoncorp.com	903-920-5668
Brian Holson	City of Albany	brian.holson@sbcglobal.net	325-762-0383
Michael Graham	City of Albany	mgraham@albanytexas.org	325-762-0312
Kenisha Lucas	City of Albany	kenishalucas@albanytexas.org	325-762-3133
Clayton Zuber	ALLEN KELLER COMPANY	czuber@allenkellerco.com	830-377-7691
Eli Lopez Remote	TxDOT Aviation DBE/HUB	eli.lopez@txdot.gov	1-800-687-4568
Steve Harp Remote	TxDOT Aviation Project Manager	steve.harp@txdot.gov	1-800-687-4568