
Addendu
 
m No. 2 

To: All Plan Holders 

Airport: South Texas International Airport at Edinburg 

Date: Friday, September 16, 2022 

Project: DPS Hangar Project 

KSA Project No.: 100157 

Client Project No.: TxDOT CSJ No. 22HGEDINB 

The plans, specifications, and contract documents are modified as described below. All bidders shall acknowledge receipt of 
this and all other addenda on the bid form.  This addendum becomes a part of the contract documents.  All provisions of the 
original plans, specifications, and contract documents shall remain in full force and effect, except as modified by this 
addendum. 

I. Contract Document Revisions

A. Notice to Bidders

This addendum serves as a notification that the following information for the Notice to Bidders is being
modified as shown below:

- Bids will be received until 2:00 PM, Thursday, September 29, 2022, then publicly opened and read. Any 
bid received after closing time will be returned unopened.

II. Attachments

A. Pre-Bid Meeting Agenda

B. Pre-Bid Meeting Sign In Sheet

Addendum No. 2 Issued By: 
KSA 

Nathan T. Mikell, P.E. 
Project Manager 

TBPE Firm Registration No. F-1356 
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Pre-Bid Meeting Minutes 

Airport: South Texas International Airport at Edinburg 

Date: Wednesday, September 7, 2022 @ 10:00 AM 

Project: DPS Hangar Project  

Organizer: Nathan Mikell 

KSA Project No.: 100157 

TxDOT CSJ No.: 22HGEDINB 

I. Sign In Sheet

II. Introductions and Roles

A. Eddie Velarde, A.C.E, Director of Aviation, South Texas International Airport at Edinburg

B. Cassie Luevano, Aviation Manager, South Texas International Airport at Edinburg

C. Stephanie Kleiber, P.E., Project Manager, TxDOT Aviation

D. Craig Clairmont, P.E., Aviation Practice Leader, KSA

E. Nathan Mikell, P.E., Project Manager, KSA

F. Bob Simpson, AIA, Boultinghouse Simpson Gates Architects, Inc.

III. Bidding Procedures

A. See Notice to Bidders and Instructions to Bidders section in Contract Documents for bidding
information.

B. All bidders are encouraged to review all contract documents including Mandatory Federal Contract
Provisions, TxDOT General Provisions, Special Provisions, and Specifications. The contract
documents can be found on the TxDOT website: https://www.txdot.gov/. KSA recommends
utilizing the search bar function on the website and searching “Aviation” to access aviation projects.

C. Technical questions/comments shall be submitted to Nathan Mikell nmikell@ksaeng.com and Craig
Clairmont cclairmont@ksaeng.com by Tuesday, September 13, 2022, at 12:00 PM. Questions must
be in writing and received prior to date/time mentioned. Questions received after the
aforementioned date/time will not be answered or responded to. Official answers will be provided
in an addendum.

D. For other information visit the TxDOT Aviation website or call Noemi Rios at 512-506-5947.

E. Sealed bids for the construction of airport improvements at the South Texas International Airport
at Edinburg are due to be addressed and delivered to:

Hand-Delivering Bids:
Ms. Clarice Yvette Balderas, City Secretary
415 West University Drive
c/o City Secretary Department (1st Floor)

Land Courier Bid Delivery:
Ms. Clarice Yvette Balderas, City Secretary
415 West University Drive
c/o City Secretary Department (1st Floor)

https://www.txdot.gov/
mailto:nmikell@ksaeng.com
mailto:cclairmont@ksaeng.com
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Edinburg, Texas 78541 

Mailing Bids: 
Ms. Clarice Yvette Balderas, City Secretary 
P.O. Box 1079 
Edinburg, TX 78540-1079 

F. All bids must be received by 2:00 PM, September 22, 2022. Then bids will be publicly opened and
read. Any bid received after closing time will be returned unopened.

G. Bid Form

1. Bidders must utilize the bid proposal form provided on TxDOT’s website. The latest bid form 
will be labeled as revised, if the bid form is revised.

2. Bidders must provide pricing for the Base Bid and all Alternates. The contract award will be
based on the lowest qualified bid plus any combinations of alternates.

3. All blanks in the bid form filled in electronically. Handwritten bid forms will be considered
non-responsive. The bid form is best accessed with Adobe per TxDOT.

4. Addenda acknowledged. Handwritten acknowledgement of addenda, in excess of 3, is
required, as the bid form only has three spots available for addenda.

5. Bid form signed, original in ink.

6. Bid form qualifications acknowledged and signed or prequalification letter enclosed.

H. Bidder Responsiveness Checklist

1. Meet all requirements associated with the bid form.

2. 2% Bid Bond included with bid.

3. HUB Subcontracting Plan form (HSP). The HSP must be submitted with the bid.

I. Bidder shall reference the Aviation Division General Construction Contract Provisions.

1. http://txdot.gov/inside-txdot/division/aviation/general-provisions.html

J. Questions regarding the period of time in which TxDOT will award the project, or the period of time
that the contractor shall hold their bid prices from submission of their bid shall be directed to
TxDOT.

K. State funded project

1. Due to this being a state funded project, there is a HUB goal associated with it. Questions
regarding HUB Goal percentage and Good Faith Efforts should be directed to Noemi Rios at
512-506-5947, or Eli Lopez, DBE/HUB Coordinator at 512-416-4506 and
Eli.Lopez@txdot.gov.

a. Only HUB certified firms may be used to meet the HUB goal.

b. Active HUB certified firms can be searched on the Texas Comptroller of Public
Accounts website:
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do

c. Each firm listed on the HSP must be listed separately on Attachment A or

http://txdot.gov/inside-txdot/division/aviation/general-provisions.html
mailto:Eli.Lopez@txdot.gov
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do
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Attachment B, whether they are HUB certified or not.  

2. Bidders, including State of Texas certified Historically Underutilized Businesses (HUBs), will
be required to complete and submit a HUB Subcontracting Plan (HSP) with their bid.

3. IF THE HSP IS NOT INCLUDED WITH YOUR BID, YOUR BID WILL BE DEEMED NON-
RESPONSIVE. 

4. Respondents are encouraged to maximize HUB utilization equal to the statewide HUB goals
for the type of work being contracted.  The statewide HUB goals are defined in 34 Texas
Administrative Code (TAC) §20.284.

5. Wage rate requirements will be required as shown in the Contract Documents.

6. Buy American – Steel and Manufactured Products for Construction Contracts (See Special
Notice to Bidders).

L. Bidders List

1. To be placed on the Bidders List for this project, please send an email that includes the
TxDOT CSJ No. for this project (22HGEDINB), your company name, mailing address, and
your phone & fax number to AVNRFQ@txdot.gov.

IV. Scope of Work

BASE BID

A. DPS Hangar Structure (PEMB with Overall Dimensions of ~ 150’ x 210’ (~ 31,500 SF)

- ~ 23,500 SF Hangar Bay

- ~ 7,500 SF of Offices

B. Access Drive Connecting to FM 490 and Parking Lot (PCC/HMAC) ~ 2,600 SY (3” HMAC or 7”
Reinforced Tx 360 PCC, 10” or 12” of Tx247, Type A, Grade 1 – 2, 8” of Cement Treated Subgrade
@ 4% Cement Tx275)

C. Airfield Apron Pavement (PCC)

D. Security Fence and Access Gates

E. Storm Sewer Infrastructure -Consists of a number of inlets, junction boxes, some concrete flume,
and RCP pipe.

F. Utility Relocation (2 AT&T Lines)

G. Expanding a Section of an Existing Detention Pond - Located midfield west of the runway.

H. Aerobic Septic System

ADDITIVE ALTERNATES

I. Additive Alternate No. 1 – Emergency Backup Generator

V. Site Access / Staging Areas

A. Site Access and Staging Area

1. Contractor staging and storage area shall be at the location shown on the phasing plan in
the plan set. (Sheet 08). Contractor staging area includes job trailer, material storage,
employee parking, etc.

mailto:AVNRFQ@txdot.gov
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a. A temporary gate and temporary drive will be required to access staging area. The 
gate will need to be closed and secure or a watchman at entrance at all times. 

VI. Safety and Phasing Plan 

A. Contractor will be required to be in compliance with FAA Advisory Circular 150/5370-2G, 
Operational Safety on Airports During Construction.  

B. Contractor will prepare a Safety Plan Compliance Document (SPCD) that outlines how they intend 
to comply with the established Construction Safety and Phasing Plan requirements. The SPCD 
acknowledges the safety requirements and how the requirements will be met.  

C. Traffic Control Required for Constructing Access Driveway to FM 490. FM 490 is an active FM road.  

D. Traffic Control Required on the Airside adjacent to Taxiway  

E. DPS frequently operates helicopters, which can cause airborne debris. Foreign Object Debris 
management will be highly stressed during construction.  

VII. Other Information 

A. Contract Time 

1. 300 Calendar Days for the Base Bid. 

2. No additional contract time will be added if any alternates are awarded. 

3. Liquidated Damages are $5,000 per calendar day beyond contract time.  (The amount 
associated with Liquidated Damages will be changed to $1,000 per calendar day via 
addendum.) 

B. RPR Office (Reference C-105 Specification) The RPR trailer can be separate or a dedicated space in 
contractor’s job trailer. Requirements can be found in the C-105 specification.   

C. Materials Acceptance by Owner / Materials Quality Control by Contractor (Reference C-100 
Specification/Contractor Quality Control Program) KSA only performs Construction Materials 
Acceptance Testing. Failed testing will be the responsibility of the contractor. 

D. Protection of any existing utilities in the project area is the responsibility of the Contractor. Engineer 
has endeavored to show all known utilities within the Contract documents, but this shall not relieve 
the Contractor from full responsibility in anticipating all underground obstructions, whether or not 
shown on the plans. Contractor should call for utility locates and verify locations of all utilities prior 
to starting construction. 

E. SW3P – Contractor is responsible for filing the NOI with TCEQ. Contract documents include items 
to facilitate the control of stormwater runoff, but ultimately, it is the responsibility of the 
contractor.  

F. Engineer’s Construction Estimate 

1. Base Bid = $8,651,275 

2. Additive Alternate No. 1 = $150,000 

                               TOTAL Base Bid plus Add. Alt. No. 1 = $8,801,275  
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Notes: 

1. Unclassified excavation is subsidiary to the unit price for that item, and off-site removal is the contractor’s

responsibility.______________________________________________________________________________

2. Buy American requirement is for materials/products manufactured and assembled in America, not to be

confused with Buy America.___________________________________________________________________

3. Hook-up of utilities for the job trailer are the responsibility of the contractor.___________________________

4. Contractor is responsible for permitting fees, etc.

5. Documentation of utility location – The Contractor and RPR will be on-site to document utilities located by the

contractor.






