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ADDENDUM 
NO. 02 

 TO: All Planholders 

 FROM: Bijan Jamalabad, PE 

 PROJECT NAME: 2517CALDW  

 PROJECT NO.: 42828.24 

 DATE: October 13, 2026 

Attention all Prospective Proposers/Planholders: The following are modifications to referenced 
Drawings and Project Manual. This Addendum becomes a part of Contract Documents and 
modifies original Contract Documents dated July 24, 2026, as noted herein: 
 
This Addendum consists of Summary, Item 247 Mod Sheet, Item 247 Flexible Base, and Prebid 
Minutes Package. Bid Form is under separate cover. 

I. CHANGE TO SPECIFICATION: 
1. Replace Item 247 Mod Sheet and Technical Specification in their entirety with the 

attached. Change includes: 
a. Update from “Grade 1” to “Grade 1-2” in the last sentence of 2. Materials. 

II. CHANGE TO BID FORM: Replace in its entirety with the attached. 
 

III. OTHER: Prebid Meeting Minutes enclosed. 
 

IV. CLARIFICATIONS: 
 

1. Sheet E-104 shows removal and disposal of existing vault but no corresponding bid item. 
Please add a bid item for removal of vault or advise in what bid item contractor will be paid 
under for this work. 
A. See Project Specification Item L-109. Removal of existing vault is included in cost of 

new Electrical Vault Construction. 
2. Does vault foundation on sheet E503 require rebar? Please provide details of foundation 

including its size.  
A. See Bid Item 38. It calls for PREFABRICATED Concrete Building and Foundation. 

Foundation is part of prefabricated vault building. 
3. For Bid Items 52 and 53, are rebar cages required for concrete pads? 

A. See Plan Sheet E-509 for Threshold and Displaced Threshold (Bid Item 52 and 53) 
Pads Details and Rebar layout.   

4. During prebid meeting, it was mentioned that "mother nature" had removed existing 
beacon. Please update description for Bid Item 24. 
A. Existing beacon foundation is still in place and must be removed. Item 24 description 

will stay as bid. 
5. Bid item 51 is to install reflective markers; however, they are not shown in plans. Please 

provide location and detail. 
A. See plan Sheet C-504, detail C4 for Taxiway Turnaround Marking & Reflector Detail.   
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6. Bid Item 37 calls for a Photoelectric Controller; however, plans do not identify location or 
installation requirements for this item. Please provide clarification on intended location and 
details of photoelectric controller. 
A. Photoelectric Controller is installed on Vault Building facing north in the north 

hemisphere. If northern view is blocked, Photoelectric Controller shall be facing 
northeast/northwest. It must never face directly East or West. 

7. Please clarify where Bid Item 32, No. 6 AWG, Insulated, Stranded Equipment Bonding is 
applicable within Project. Plans do not clearly identify locations or equipment requiring 
this. Please provide applicable locations, details, and any associated installation 
requirements for this bid item. 
A. Bid Item 32, No. 6 AWG, Insulated, Stranded Equipment Bonding is copper with green 

insulation used to bond electrical equipment to electrical ground in electrical vault.    
8. Please advise what type of cable powers the beacon.  

A. See Plan Sheet E-503 and Project Specification L-101, Paragraph 101-2.6 Electrical 
wire. 

 

END OF ADDENDUM NO. 03 

Respectfully submitted, 
 
 
 

 
 

 
 
 

 
 
 

Bidder shall acknowledge receipt of this addendum below and on Bid Proposal. 
Attach entire addendum to Bid Proposal submission. 

 
ACKNOWLEDGED: 
 
         
 
         

 

 
By:          
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Modifications to: 

TXDOT ITEM 247 FLEXIBLE BASE 

TxDOT Item 247 Flexible Base of Project Specifications shall be modified as follows: 

A. 2. Materials. Add “Material supplied for Project shall be in accordance with 

Table 1 – material Requirements, Grade 1-2, Type A” as last sentence. 

B. 2.1.2.2. Type B.  

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

C. 2.1.2.3. Type C. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

D. 2.1.2.4. Type D. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

E. 2.1.2.5. Type E. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

F. 2.1.3. Recycled Material. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

G. 2.1.3.1. Limits on Percentage. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

H. 2.1.3.2. Recycled Material (Including Crushed Concrete) Requirements. Add “Not 

used.” 

I. 2.1.3.2.1. Contractor-Furnished Recycled Materials.  

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

J. 4.3.1. Ordinary Compaction. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

K. 4.6. Ride Quality.  

1. Delete section in its entirety. 

2. Add “Not used.” 

L. 5. Measurement. 

1. Flexible Base (Complete In Place). 

a. Delete “The ton,” 

b. Replace “or any cubic yard method” with “of total specified thickness of base 

material. No measurement consideration given to multiple lift installations.” 

2. Flexible Base (Roadway Delivery). Delete in its entirety. 

3. Flexible Base (Stockpile Delivery). Delete in its entirety. 

4. Delete “the cubic yard in final position and” in the second paragraph. 

M. 5.1. Cubic Yard in Vehicle.  

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

N. 5.2. Cubic Yard in Stockpile. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

10/13/2026 
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O. 5.3. Cubic Yard in Final Position. 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

P. 5.5. Ton. 

1. Delete section in its entirety. 

2. Add “Not used.” 

Q. 6.1. Flexible Base (Complete In Place). Delete “For cubic yard measurement, ‘In Vehicle,’ 

‘In Stockpile,’ or ‘In Final Position’ will be specified.” 

R. 6.2. Flexible Base (Roadway Delivery). 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

S. 6.3. Flexible Base (Stockpile Delivery). 

1. Delete paragraph in its entirety. 

2. Add “Not used.” 

END OF TxDOT-247 MODIFICATION  

 



  247 

1 

ADDENDUM 02 

10/13/2026 

 

Item 247 

Flexible Base 

1. DESCRIPTION 

Construct a foundation course composed of flexible base.  

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet 
the requirements of the plans and specifications. Notify Engineer 
of the proposed material sources and of changes to material 
sources. Engineer may sample and test project materials at any 
time before compaction throughout the duration of the project to 
assure specification compliance. Use Tex-100-E material 
definitions. Material supplied for Project shall be in accordance 
with Table 1 – Material Requirements, Grade 1-2, Type A. 

2.1. Aggregate. Furnish aggregate of the type and grade shown on the plans and meeting the requirements of 
Table 1. Each source must meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the 
grade specified. Do not use additives, such as but not limited to lime, cement, or fly ash to modify aggregates 
to meet the requirements of Table 1 unless shown on the plans. 

Table 1 
Material Requirements 

2.1.1. Material Tolerances. Engineer may accept material if no more than 1 of the 5 most recent gradation tests 
has an individual sieve outside the specified limits of the gradation. 

Property Test Method Grade 1–2 Grade 3 Grade 42 Grade 5 

Sampling Tex-400-A     

Master gradation sieve size 
(cumulative % retained) 

Tex-110-E 

    

2-1/2" 0 0 

As shown on 
the plans 

0 

1-3/4" 0–10 0–10 0–5 

7/8" 10–35 – 10–35 

3/8" 30–65 – 35–65 

#4 45–75 45–75 45–75 

#40 65–90 50–85 70–90 

Liquid Limit, % Max Tex-104-E 40 40 
As shown on 

the plans 
35 

Plasticity Index, Max1 
Tex-106-E 

10 12 
As shown on 

the plans 
10 

Plasticity index, Min1 
As shown on 

the plans 
As shown on the 

plans 
As shown on 

the plans 
As shown on 

the plans 

Wet ball mill, % Max 
Tex-116-E 

40 – 
As shown on 

the plans 
40 

Wet ball mill, % Max increase 
passing the #40 sieve 

20 – 
As shown on 

the plans 
20 

Min compressive strength, psi 

Tex-117-E 

  

As shown on 
the plans 

 

lateral pressure 0 psi  35 – – 

lateral pressure 3 psi – – 90 

lateral pressure 15 psi 175 – 175 

1. Determine plastic index in accordance with Tex-107-E (linear shrinkage) when liquid limit is unattainable as defined 
in Tex-104-E. 

2. Grade 4 may be further designated as Grade 4A, Grade 4B, etc. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi110.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi104.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi116.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi104.pdf
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When target grading is required by the plans, no single failing test may exceed the master grading by more 
than 5 percentage points on sieves No. 4 and larger or 3 percentage points on sieves smaller than No. 4. 

Engineer may accept material if no more than 1 of the 5 most recent plasticity index tests is outside the 
specified limit. No single failing test may exceed the allowable limit by more than 2 points. 

2.1.2. Material Types. Do not use fillers or binders unless approved. Furnish the type specified on the plans in 
accordance with the following: 

2.1.2.1. Type A. Crushed stone produced and graded from oversize quarried aggregate that originates from a single, 
naturally occurring source. Do not use gravel or multiple sources. 

2.1.2.2. Type B. Crushed or uncrushed gravel. Blending of 2 or more sources is allowedNot used. 

2.1.2.3. Type C. Crushed gravel with a minimum of 60% of the particles retained on a No. 4 sieve with 2 or more 
crushed faces as determined by Tex-460-A, Part I. Blending of 2 or more sources is allowedNot used. 

2.1.2.4. Type D. Type A material or crushed concrete. Crushed concrete containing gravel will be considered Type D 
material. Crushed concrete must meet the requirements in Section 247.2.1.3.2., “Recycled Material 
(Including Crushed Concrete) Requirements,” and be managed in a way to provide for uniform quality. 
Engineer may require separate dedicated stockpiles in order to verify complianceNot used. 

2.1.2.5. Type E. Caliche, iron ore or as otherwise shown on the plansNot used. 

2.1.3. Recycled Material. Reclaimed asphalt pavement (RAP) and other recycled materials may be used when 
shown on the plans. Request approval to blend 2 or more sources of recycled materialsNot used. 

2.1.3.1. Limits on Percentage. Do not exceed 20% RAP by weight, when RAP is allowed, unless otherwise shown 
on the plans. The percentage limitations for other recycled materials will be as shown on the plansNot used. 

2.1.3.2. Recycled Material (Including Crushed Concrete) Requirements. Not used. 

2.1.3.2.1. Contractor-Furnished Recycled Materials. Provide recycled materials, other than RAP, that have a 
maximum sulfate content of 3,000 ppm when tested in accordance with Tex-145-E. When Contractor 
furnishes the recycled materials, including crushed concrete, the final product will be subject to the 
requirements of Table 1 for the grade specified. Certify compliance with DMS-11000, “Evaluating and Using 
Nonhazardous Recyclable Materials Guidelines,” for Contractor furnished recycled materials. In addition, 
recycled materials must be free from reinforcing steel and other objectionable material and have at most 
1.5% deleterious material when tested in accordance with Tex-413-A. For RAP, do not exceed a maximum 
percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without 
removing the asphaltNot used. 

2.1.3.2.2. Department-Furnished Required Recycled Materials. When the Department furnishes and requires the 
use of recycled materials, unless otherwise shown on the plans: 

 Department-required recycled material will not be subject to the requirements in Table 1, 

 Contractor-furnished materials are subject to the requirements in Table 1 and this Item, 

 the final product, blended, will be subject to the requirements in Table 1, and  

 for final product, unblended (100% Department-furnished required recycled material), the liquid limit, 

plasticity index, wet ball mill, and compressive strength is waived. 

2.1.3.2.3. Crush Department-furnished RAP so that 100% passes the 2 in. sieve. Contractor is responsible for 
uniformly blending to meet the percentage required.  

2.1.3.2.4. Department-Furnished and Allowed Recycled Materials. When the Department furnishes and allows the 
use of recycled materials or allows Contractor to furnish recycled materials, the final blended product is 
subject to the requirements of Table 1 and the plans.  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi145.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn413.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
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2.1.3.3. Recycled Material Sources. Department-owned recycled material is available to Contractor only when 
shown on the plans. Return unused Department-owned recycled materials to the Department stockpile 
location designated by Engineer unless otherwise shown on the plans. 

2.1.3.4. The use of Contractor-owned recycled materials is allowed when shown on the plans. Contractor-owned 
surplus recycled materials remain the property of Contractor. Remove Contractor-owned recycled materials 
from the project and dispose of them in accordance with federal, state, and local regulations before project 
acceptance. Do not intermingle Contractor-owned recycled material with Department-owned recycled 
material unless approved.  

2.2. Water. Furnish water free of industrial wastes and other objectionable matter. 

2.3. Material Sources. Expose the vertical faces of all strata of material proposed for use when non-commercial 
sources are used. Secure and process the material by successive vertical cuts extending through all 
exposed strata, when directed. 

3. EQUIPMENT 

Provide machinery, tools, and equipment necessary for proper execution of the work. 

3.1. Provide rollers in accordance with Item 210, “Rolling.” Provide proof rollers in accordance with Item 216, 
“Proof Rolling,” when required. 

3.2. When ride quality measurement is required, provide a high speed or lightweight inertial profiler certified at the 
Texas A&M Transportation Institute. Provide equipment certification documentation. Display a current decal 
on the equipment indicating the certification expiration date. 

4. CONSTRUCTION 

Construct each layer uniformly, free of loose or segregated areas, and with the required density and moisture 
content. Provide a smooth surface that conforms to the typical sections, lines, and grades shown on the 
plans or as directed. 

Stockpile base material temporarily at an approved location before delivery to the roadway. Build stockpiles 
in layers no greater than 2 ft. thick. Stockpiles must have a total height between 10 and 16 ft. unless 
otherwise approved. After construction and acceptance of the stockpile, loading from the stockpile for 
delivery is allowed. Load by making successive vertical cuts through the entire depth of the stockpile. 

Do not add or remove material from temporary stockpiles that require sampling and testing before delivery 
unless otherwise approved. Charges for additional sampling and testing required as a result of adding or 
removing material will be deducted from Contractor’s estimates. 

Haul approved flexible base in clean trucks. Deliver the required quantity to each 100-ft. station or 
designated stockpile site as shown on the plans. Prepare stockpile sites as directed. When delivery is to the 
100-ft. station, manipulate in accordance with the applicable Items. 

4.1. Preparation of Subgrade or Existing Base. Remove or scarify existing asphalt concrete pavement in 
accordance with Item 105, “Removing Treated and Untreated Base and Asphalt Pavement,” when shown on 
the plans or as directed. Shape the subgrade or existing base to conform to the typical sections shown on 
the plans or as directed. 

When new base is required to be mixed with existing base, deliver, place, and spread the new flexible base 
in the required amount per station. Manipulate and thoroughly mix the new base with existing material to 
provide a uniform mixture to the specified depth before shaping. 
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Proof roll the roadbed in accordance with Item 216, “Proof Rolling,” before pulverizing or scarifying when 
shown on the plans or directed. Correct soft spots as directed. 

4.2. Placing. Spread and shape flexible base into a uniform layer with an approved spreader the same day as 
delivered unless otherwise approved. Construct layers to the thickness shown on the plans. Maintain the 
shape of the course. Control dust by sprinkling, as directed. Correct or replace segregated areas as directed, 
at no additional expense to the Department. 

Place successive base courses and finish courses using the same construction methods required for the first 
course. 

4.3. Compaction. Compact using density control unless otherwise shown on the plans. Multiple lifts are 
permitted when shown on the plans or approved. Bring each layer to the moisture content directed. When 
necessary, sprinkle the material in accordance with Item 204, “Sprinkling.” 

Begin rolling longitudinally at the sides and proceed towards the center, overlapping on successive trips by at 
least 1/2 the width of the roller unit. Begin rolling at the low side and progress toward the high side on 
superelevated curves. Offset alternate trips of the roller. Operate rollers at a speed between 2 and 6 mph as 
directed. 

Rework, recompact, and refinish material that fails to meet or that loses required moisture, density, stability, 
or finish requirements before the next course is placed or the project is accepted. Continue work until 
specification requirements are met. Perform the work at no additional expense to the Department. 

Before final acceptance, Engineer will select the locations of tests and measure the flexible base depth in 
accordance with Tex-140-E. Correct areas deficient by more than 1/2 in. in thickness by scarifying, adding 
material as required, reshaping, recompacting, and refinishing at Contractor’s expense. 

4.3.1. Ordinary Compaction. Roll with approved compaction equipment as directed. Correct irregularities, 
depressions, and weak spots immediately by scarifying the areas affected, adding or removing approved 
material as required, reshaping, and recompactingNot used. 

4.3.2. Density Control. Compact to at least 100% of the maximum dry density determined by Tex-113-E, unless 
otherwise shown on the plans. Maintain moisture during compaction within ±2 percentage points of the 
optimum moisture content as determined by Tex-113-E. Measure the moisture content of the material in 
accordance with Tex-115-E or Tex-103-E during compaction daily and report the results the same day to 
Engineer, unless otherwise shown on the plans or directed. Do not achieve density by drying the material 
after compaction. 

Engineer will determine roadway density and moisture content of completed sections in accordance with 
Tex-115-E. Engineer may accept the section if no more than 1 of the 5 most recent density tests is below the 
specified density and the failing test is no more than 3 pcf below the specified density. 

4.4. Finishing. After completing compaction, clip, skin, or tight-blade the surface with a maintainer or subgrade 
trimmer to a depth of approximately 1/4 in. Remove loosened material and dispose of it at an approved 
location. Seal the clipped surface immediately by rolling with a pneumatic tire roller until a smooth surface is 
attained. Add small increments of water as needed during rolling. Shape and maintain the course and 
surface in conformity with the typical sections, lines, and grades as shown on the plans or as directed. 

Correct grade deviations greater than 1/4 in. in 16 feet measured longitudinally or greater than 1/4 in. over 
the entire width of the cross-section in areas where surfacing is to be placed. Correct by loosening and 
adding, or removing material. Reshape and re-compact in accordance with Section 247.4.3., “Compaction.” 

4.5. Curing. Cure the finished section until the moisture content is at least 2 percentage points below optimum or 
as directed before applying the next successive course or prime coat. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi140.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf


  247 

5 

ADDENDUM 02 

4.6. Ride Quality. This section applies to the final travel lanes that receive a 1 or 2 course surface treatment for 
the final surface, unless otherwise shown on the plans. Measure ride quality of the base course after 
placement of the prime coat and before placement of the surface treatment, unless otherwise approved. Use 
a certified profiler operator from the Department’s MPL. When requested, furnish Engineer documentation for 
the person certified to operate the profiler. 

Provide all profile measurements to Engineer in electronic data files within 3 days after placement of the 
prime coat using the format specified in Tex-1001-S. Engineer will use Department software to evaluate 
longitudinal profiles to determine areas requiring corrective action. Correct 0.1-mi.sections having an average 
international roughness index (IRI) value greater than 100.0 in. per mile to an IRI value of 100.0 in. per mile 
or less for each wheel path, unless otherwise shown on the plans. 

Re-profile and correct sections that fail to maintain ride quality until placement of the next course, as 
directed. Correct reprofiled sections until specification requirements are met, as approved. Perform this work 
at no additional expense to the Department. Not used. 

5. MEASUREMENT 

Flexible base will be measured as follows: 

 Flexible Base (Complete In Place). The ton, Square yard, of total specified thickness of base material. 

No measurement consideration given to multiple lift installations. or any cubic yard method. 

 Flexible Base (Roadway Delivery). The ton or any cubic yard method. 

 Flexible Base (Stockpile Delivery). The ton, cubic yard in vehicle, or cubic yard in stockpile. 

Measurement by the cubic yard in final position and square yard is a plans quantity measurement. The 
quantity to be paid for is the quantity shown in the proposal unless modified by Article 9.2., “Plans Quantity 
Measurement.” Additional measurements or calculations will be made if adjustments of quantities are 
required. 

Measurement is further defined for payment as follows. 

5.1. Cubic Yard in Vehicle. By the cubic yard in vehicles of uniform capacity at the point of deliveryNot used. 

5.2. Cubic Yard in Stockpile. By the cubic yard in the final stockpile position by the method of average end 
areasNot used. 

5.3. Cubic Yard in Final Position. By the cubic yard in the completed and accepted final position. The volume of 
base course is computed in place by the method of average end areas between the original subgrade or 
existing base surfaces and the lines, grades, and slopes of the accepted base course as shown on the 
plansNot used. 

5.4. Square Yard. By the square yard of surface area in the completed and accepted final position. The surface 
area of the base course is based on the width of flexible base as shown on the plans. 

5.5. Ton. By the ton of dry weight in vehicles as delivered. The dry weight is determined by deducting the weight 
of the moisture in the material at the time of weighing from the gross weight of the material. Engineer will 
determine the moisture content in the material in accordance with Tex-103-E from samples taken at the time 
of weighing. 

When material is measured in trucks, the weight of the material will be determined on certified scales, or 
Contractor must provide a set of standard platform truck scales at a location approved by Engineer. Scales 
must conform to the requirements of Item 520, “Weighing and Measuring Equipment.” Not used. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf


  247 

6 

ADDENDUM 02 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for the types of work shown below. No additional payment 
will be made for thickness or width exceeding that shown on the typical section or provided on the plans for 
cubic yard in the final position or square yard measurement. 

Sprinkling and rolling, except proof rolling, will not be paid for directly but will be subsidiary to this Item unless 
otherwise shown on the plans. When proof rolling is shown on the plans or directed, it will be paid for in 
accordance with Item 216, “Proof Rolling.” 

Where subgrade is constructed under this Contract, correction of soft spots in the subgrade will be at 
Contractor’s expense. Where subgrade is not constructed under this Contract, correction of soft spots in the 
subgrade will be paid in accordance with pertinent Items or Article 4.4., “Changes in the Work.” 

6.1. Flexible Base (Complete In Place). Payment will be made for the type and grade specified. For cubic yard 
measurement, “In Vehicle,” “In Stockpile,” or “In Final Position” will be specified. For square yard 
measurement, a depth will be specified. This price is full compensation for furnishing materials, temporary 
stockpiling, assistance provided in stockpile sampling and operations to level stockpiles for measurement, 
loading, hauling, delivery of materials, spreading, blading, mixing, shaping, placing, compacting, reworking, 
finishing, correcting locations where thickness is deficient, curing, furnishing scales and labor for weighing 
and measuring, and equipment, labor, tools, and incidentals. 

6.2. Flexible Base (Roadway Delivery). Payment will be made for the type and grade specified. For cubic yard 
measurement, “In Vehicle,” “In Stockpile,” or “In Final Position” will be specified. The unit price bid will not 
include processing at the roadway. This price is full compensation for furnishing materials, temporary 
stockpiling, assistance provided in stockpile sampling and operations to level stockpiles for measurement, 
loading, hauling, delivery of materials, furnishing scales and labor for weighing and measuring, and 
equipment, labor, tools, and incidentalsNot used. 

6.3. Flexible Base (Stockpile Delivery). Payment will be made for the type and grade specified. For cubic yard 
measurement, “In Vehicle” or “In Stockpile” will be specified. The unit price bid will not include processing at 
the roadway. This price is full compensation for furnishing and disposing of materials, preparing the stockpile 
area, temporary or permanent stockpiling, assistance provided in stockpile sampling and operations to level 
stockpiles for measurement, loading, hauling, delivery of materials to the stockpile, furnishing scales and 
labor for weighing and measuring, and equipment, labor, tools, and incidentalsNot used. 



 

\\projects-dfs\projects\2024\42878.24\04_PRCMNT\03_PRE_CONF\2026.10.06_Prebid\DRAFT\2517CALDW-PrebidAgenda.docx 

 

PREBID 
MEETING 
AGENDA 

 PROJECT NAME: Caldwell Municipal Airport Pavement and Electrical Impvts 

 TXDOT CSJ NO.: 2517CALDW  PARKHILL PROJECT NO.: 4287824 

 DATE: 10a, Tuesday, October 6, 2026 

 LOCATION: Airport Terminal Building, 300 North Hull Street, Caldwell 77836 

 By: Bijan Jamalabad, PE 

A. INTRODUCTIONS (sign Attendance Sheet) 

B. ADVERTISEMENT FOR BID 
1. Project Scope of Work:  

a. Pavement: 

 Reconstruct and Widen RWY 15-33 from 50 to 60 feet. 

 Reconstruct Apron and Remove Connector Taxiway 

 Reconstruct North and South Hangar Taxiways 

 Rehabilitate Concrete Taxiways and Apron 

b. Electrical: 

 Install RWY 15-33 Medium Intensity Runway Lights 

 Install Tip-Down Wind Cone and Beacon, PAPI-2, Vault, and Signs 

2. Question Deadline: 12noon, Tuesday, October 13, 2026 

3. Addendum No. 02 to be issued ASAP and will include: 

a. Prebid Meeting Minutes 

b. Answers to questions received before issuance of Addendum No. 02. 

4. Bids accepted until 1p, Thursday, October 22, 2026, then publicly opened and read at 

TxDOT Aviation. 

a. To join online:  

https://teams.microsoft.com/meet/258917523611268?p=eFJzwvNQKzlAuDWVld   

i. Meeting ID: 258 917 523 611 268 

ii. Passcode: Hg7mh9eV 

b. To call in: 

i. 737.787.8607 

ii. Conference ID: 907 646 575# 

c. To join via video conference: 

i. Tenant key: txdot-gov@m.webex.com  

ii. Video ID: 114 708 724 7 

5. Address and deliver all sealed Bids to:  

Brandy Schwettmann 

Texas Department of Transportation, Aviation Division 

2nd Floor 

6230 East Stassney Lane 

Austin Texas 78744 

https://teams.microsoft.com/meet/258917523611268?p=eFJzwvNQKzlAuDWVld
mailto:txdot-gov@m.webex.com
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C. INFORMATION TO BIDDERS BID REQUIREMENTS 
1. Bidders are responsible for regularly checking TxDOT website for changes or addenda. 

2. Bidders must comply with the State’s Subcontracting Plan (SP) requirements. 

3. The State determined subcontracting may be probable for this procurement. Accordingly, 

each Respondent must submit a Subcontracting Plan in accordance with requirements 

set forth herein. 

4. Contractor to submit SP at time of bid. 

5. Minimum wage rates are predetermined as required by law and set forth in Specifications. 

6. Submit complete, bound documents intact, including: 

7. Completed and signed Bid Form. 

8. Bidder must submit completed bid on TxDOT-furnished/formatted Bid Form, with all blank 

spaces correctly completed for every single item a quantity is given. 

9. Bid Bond with cashier’s check, money order, or teller check equaling 2% of total bid made 

payable without recourse to TxDOT Aviation. 

10. Letter showing TxDOT prequalification or financial statement. 

11. Acknowledgement of all addenda including a copy of each, if applicable. 

12. Successful bidder will be required to furnish a Performance Bond and Payment Bond, 

each in full amount of contract price. 

13. Consult INSTRUCTIONS TO BIDDERS before submitting bid. 

D. TIME AND ORDER OF COMPLETION 
1. Construction Duration: 210 calendar days 

2. Liquidated Damages: $1,000 per day 

E. LIMITATION OF OPERATIONS 
1. Haul routes: As designated and approved by Engineer and Owner. 

2. Stockpile, office, and plant areas: As designated and approved by Engineer and Owner. 

3. Preconstruction Conference: Conducted after all contracts are executed. 

F. UTILITIES  
1. Contractor to provide and pay for all utilities consumed during construction. 

2. Contractor shall arrange for all utility usage. 

3. Contractor shall arrange and pay for water usage for Project Construction. 
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G. PREBID QUESTIONS  

1. Q: What is the Engineer’s Opinion of Probable Cost (EOPC)? 
A: Base Bid: $4,802,573.50  

 
2. Q: Bidder Responsiveness Checklist (page 19) has HUB Subcontracting Plan form (SP) 

if applicable. Is a HUB Subcontracting plan required for this project and if so, what is 
required goal amount or percentage? 

A: This is a confirmed state-funded Project subject to HUB requirements. As a result, a 
Subcontracting Plan (SP) must be submitted with your bid. Although the contract goal is 
0% HUB participation, SP is still required. (To note, current SP forms are different from 
those used before June 2026, so utilize the most recent version.) To prepare your 
submission, here are a few reminders based on common issues we've encountered: 

• Use the certified vendor directory to verify current certifications before completing 
your SP. 

• Some firms previously certified may no longer be certified, particularly with VetHUB 
requirement implementation. 

• Section 5 must be completed for all subcontracting opportunities. 
• Be mindful of response period required in Section 5.3. Vendors must be given at 

least seven business days to respond, excluding weekends and state holidays. 
 
3. Q: Do we have to sign up for the prebid on 10/6? 

A: No, prebid attendance is not mandatory. 
 
4. Q: Will there be a RFI deadline? 

A: Any technical questions regarding plans and specifications should be sent to Bijan 
Jamalabad, PE, by EOD on Mon, Oct 12. Addendum 02 addressing all questions 
received along with prebid meeting minutes, attendee list, and any questions and 
answers (if any) will be submitted to TxDOT Tue, Oct 13 to post on Plans Online. Send 
questions regarding TxDOT Plans Online to brandy.schwettmann@txdot.gov (Brandy 
Schwettmann).  

 
5. Q: Will there be technical specification sections added? I did not see this, apologies if I 

missed it. 
A: Download Project Technical Specifications from TxDOT Plans Online site. Send 
questions regarding TxDOT Plans Online to Brandy Schwettmann 
(brandy.schwettmann@txdot.gov).  

 
6. Q: What is the SAC requirement for Item 341 Paving aggregate? The spec states “as 

shown in the plans,” but I don’t see it called out anywhere. Is the HMA SAC A or SAC B? 
A: Aggregate for TxDOT Item 341 Dense-Graded Hot-Mix Asphalt shall meet Surface 
Aggregate Classification “A” (SAC A) requirements. SAC A is mandated since airfield 
runway pavement surface requires high skid-resistance surface courses due to strict 
safety and friction requirements. We will include this in Addendum 02 issued after prebid 
meeting. 

 
7. Q: Regarding Bid items L-109-7.1 and L-109-7.2: Please verify which Constant Current 

Regulators are required (L828 or L829)? 
A: Both Bid items L-109-7.1 4kw and L-109-7.2 2kw Constant Current Regulators are 
L828. Caldwell Municipal Airport is a small General Aviation (GA) airport without a 

mailto:brandy.schwettmann@txdot.gov
mailto:brandy.schwettmann@txdot.gov
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control tower. L829 regulators are reserved for much larger airports with control towers 
and automatic systems. 

 
8. Q: Is TxDOT Item 247 Flex base Type A Grade 1? 

A: No, TxDOT Item 247 Flexible Base is Type A, Grade 1-2. Specification, Mod Sheet, 
and Bid Form will be reissued with Addendum 02. 

 
9. Q: Does the City want to keep any additional stockpiled material left? 

A: Yes, additional existing base and surface course from stockpile can be delivered to 
the City’s designated site. 

 
 

For all Projection questions/ revisions/corrections, contact: 
Bijan Jamalabad, PE, at 512.922.5617 or bjamalabad@parkhill.com  

mailto:bjamalabad@parkhill.com





	1. Replace Item 247 Mod Sheet and Technical Specification in their entirety with the attached. Change includes:
	a. Update from “Grade 1” to “Grade 1-2” in the last sentence of 2. Materials.


