KSA A·DYNAMIC·PERSPECTIVE

Addendum No. 2

To:	All Plan Holders	**Project:**	Apron and Taxiway Reconstruction
Airport:	Dalhart Municipal Airport	**KSA Project No.:**	103412
Date:	Wednesday, May 13, 2026	**TxDOT CSJ No.:**	2604DHART

The plans, specifications, and contract documents are modified as described below. All bidders shall acknowledge receipt of this and all other addenda on page 5 of the revised bid form titled Revised per Addendum No. 1. This addendum becomes a part of the contract documents. All provisions of the original plans, specifications, and contract documents shall remain in full force and effect, except as modified by this addendum and preceding addenda.

I. **Contract Document Revisions**

A. **Bid Form**

Replace with the **Revised** Bid Form. Note that the award of bids will be based on the bid items and quantities as **listed** in the **Revised** Bid Form. Any variance in bid submittals from the **Revised** Bid Form will result in the bid being disqualified.

The non-interactive Revised Bid Form attached to Addendum No.1 ("Apron and Taxiway Reconstruction - Addendum No.1") is for reference only. Bidders must complete and submit the interactive, auto-calculating version of this form, available on the TxDOT Plans Online website:

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm

Addendum No. 2 Issued By:
KSA



Clayton A. Scales, P.E.
Clayton Scales P.E.
Senior Project Manager

5/13/26
TBPE Firm Registration No. F-1356

KSA

Trevor Self P.E.
Project Manager

05/13/2026
TBPE Firm Registration No. F-1356