

TxDOT AVIATION BID RESULTS SUMMARY SHEET

Airport Name:

Fort Worth Spinks Airport

Project Scope:

Taxilane M4 and M5 Construction and Drainage Improvement

TxDOT CSJ #:

2602SPINK

Bid Opening Date:

February 10, 2026

Bid Opening Time:

1:00 PM

Bid Opening Location:

Stassney- headquarters

Bidder	Bid Guarantee	Electronically Filled Out Signed in Ink	Addenda Acknowledged	Qualifications Submitted	HSP Submitted (State Funded Only)	Base Bid	Additive Alternate 1	Additive Alternate 2
Lone Wolf Construction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	1,951,777.25	369,536.25	542,542.25
ED Bell Construction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	2,530,610.00	338,980.00	404,810.00
McMahon Contraction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	1,987,719.14	311,416.14	400,570.30
O' Trevino Construction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	1,853,272.50	336,121.50	445,697.50
Sterling Delaware Holding Co.	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	1,945,356.60	323,662.65	492,083.35
DDM Construction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	2,732,101.96	535,721.98	610,493.71
Nu-Way Construction	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	2,002,460.00	347,935.00	468,675.00
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>			
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>			
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>			
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>			